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Section 00800
SPECIAL CONDITIONS OF AGREEMENT

The following Special Conditions modify the General Conditions, Document 00700.  Where a portion of the General Conditions is modified or deleted by these Special Conditions, the unaltered portions of the General Conditions shall remain in effect.

ARTICLE 1	DEFINITIONS AND INTERPRETATIONS

1.01	Add the following paragraph to the end of Article 1.01:

The OWNER’S representative on the project site is:
[bookmark: _GoBack][bookmark: Text28]_______________________telephone: 281. 652. ________

[bookmark: Text24][bookmark: Text26]The CONSTRUCTION MANAGER is: _______________telephone: ___________
[bookmark: Text25][bookmark: Text27]The CONSTRUCTION INSPECTOR is: ______________telephone:____________


ARTICLE 4	RIGHTS AND RESPONSIBILITIES OF THE CONTRACTOR

4.05	Add the following paragraph to Article 4.05:
A Maintenance Bond in accordance with Document 00612 of the Project Manual is required for this Project.  The cost of this bond shall be included in the CONTRACTOR’S Bid Proposal.
[bookmark: Text14]Attachment No. 3 To General Conditions, Owner’s Insurance Requirements of Contractor, Article 4.6 Builder’s Risk – Builder’s Risk Insurance is Required/ Not Required for this project.
ARTICLE 5	PROSECUTION AND PROGRESS
5.08	Add Article 5.08:
The Contract Time as defined in the bid and other sections of the Contract Documents includes a certain number of rain days.  Based on the Alvin Weather Center Records, the average annual rain days from June 1898 to December 1996 is 40 days calculated from all precipitation days of record.  The CONTRACTOR is required to keep a record of rain days at the site.  The record of rain days must be accepted and signed by the City Inspector monthly, and shall be reported on the monthly pay estimate submittal.  At the end of the contract, the CONTRACTOR will be credited only for the number of accepted rain days that exceed 40 rain days per year, proportionate to the original Contract Time. 
General Notes:
Section 01500 Temporary Facilities requires CONTRACTOR to provide high speed internet access in the Field Office.  BIDDER is Required/ Not Required to provide either a Field Office or any internet access for this project.  All other requirements remain and will be required per the section.
It is the responsibility of the Contractor to coordinate with the Owner for all Traffic Control Documents. Contractor to coordinate with the Owner for procurement of Traffic Control Documents prior to permitting.  Contractor is to keep a minimum of one lane open at all times, in both directions. No lane closures to extend beyond the defined work day.
[bookmark: Text17]Contractor Will/ Will Not be required to provide an on-site construction office for the duration of this project.  
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